



**Addendum No. 1 to ITB 2018-15
EMERGENCY DEBRIS REMOVAL SERVICES**

SECTION 2.0 SCHEDULE OF EVENTS – Please see dates adjusted in RED below

Failure to comply with this or any other paragraph of this ITB shall be sufficient reason for rejection of the Bid.

All times listed in the Schedule of Events are Eastern Standard Time (EST).

<i>Event</i>	<i>Date/Time</i>
Bid Advertisement Date	May31, 2018
Release of Invitation to Bid	May 31, 2018
Technical Questions Due from Prospective Bidder	June 12, 2018
Responses to technical questions due	June 21, 2018
Addendum No. 1 Posted	June 19, 2018
BIDS DUE TO BOCC	July 5, 2018 @ 4:00 P.M.
Posting of Intended Award	July 20, 2018
Board Consideration of Intended Award	August 6, 2018
Posting of Notice of Award	August 7, 2018

This addendum is being issued to provide answers (A) to questions (Q) received in regard to ITB 2018-15

Q1. Are tipping fees/disposal costs considered to be a “pass through” cost where the Contractor pays the tipping fees/disposal costs and then submits the costs with proper documentation to the County for reimbursement?

A1. Payment for disposal costs (such as tipping fees) incurred by the Contractor at an approved final disposal site will be reimbursed by the County as a pass-through cost. Prior to reimbursement by the County, the Contractor must furnish an invoice in hard copy or electronic formats, all scale or load tickets issued by the disposal facility, and proof of Contractor payment to the disposal facility.

Landfill tipping fees usually include fixed and variable costs, along with special taxes or fees assessed by the jurisdiction in which the landfill is located. Eligible tipping fee costs are limited to the variable and fixed costs that are directly related to landfill operations.

Please include proposed unit rates for Tipping/Disposal Fees in bid packet (see APPENDIX C-2: UNIT PRICING SHEET, Items No. 4.0, 7.0, and 11.0).

Q2. Does the Owner (County) provide the Debris Management Site(s)?

A2. The County has one (1) Debris Management Site (DMS) available; however, the site is limited for use as a temporary staging site only. Contractor will be responsible for identifying

and securing any additional temporary staging sites that may be needed, as well as a final disposal site to load and haul debris.

Q3. Are there any debris management sites pre-permitted by FDEP for the 2018 hurricane season?

A3. *Yes, the County has one (1) site pre-permitted by FDEP for the 2018 hurricane season. See question 2.*

Q4. Please confirm that 8.2 in Appendix C: Bid Proposal and Basis for Bid is for the collection of C & D/mixed debris and direct hauled to the final disposal site (Non-DMS option).

A4. *Page 10 of the ITB states, "Contractor shall deliver C&D/mixed debris to a DMS, transfer station or landfill approved by the Owner and state environmental agency."*

Q5. Please confirm that 10.0 in Appendix C: Bid Proposal and Basis for Bid is for collection of C & D/mixed debris from the DMS to the final disposal site.

A5. *Page 11 of the ITB states, "the Contractor shall load and haul all staged construction and demolition (C&D)/Mixed debris to a disposal site approved by the state environmental agency. The contractor may be required to remove and haul C&D/Mixed debris from a DMS site or sites managed by others, to an approved landfill."*

Q6. Will the County consider removing demolition of private structures from the collection of C & D/mixed debris since this work involves different crews and specialized equipment?

A6. No. Potential costs for any equipment and/or staff need to perform task required under this line item shall be included in the unit price.

Q7. Will the County consider creating a separate line item for the demolition of private structures for non-RACM debris?

A7. No. Potential costs for any equipment and/or staff needed to perform task required under this line item shall be included in the unit price. Appendix C: Bid Proposal and Basis for Bid, line item 8.2 includes debris that is not staged and line item 10.0 includes debris that is staged.

Q8. Please clarify the following statement: “in no event shall it take more than 90 days to complete performance in every respect.” Is it the County’s intent to have the project priced such that all operations in the Scope of Work that are likely to be implemented (load/haul, leaning trees/hangers/stumps, TDS site setup, reduction operations, haul out to recycling/final disposal, TDS site reclamation) to be completed within 90 days?

A8. Yes. Pages 36-37 of the ITB state, “ ...unless the Owner initiates additions or deletions to the Contract by written change orders, in its sole discretion extends this period due to

the progress of the debris removal, or the contract is terminated as provided herein.”