

**BUCKHORN CREEK BRIDGE REPLACEMENT**

**SECTION 00030-QUOTE**

This proposal of \_\_\_\_\_ (hereinafter called "QUOTING FIRM"), organized and existing under the laws of the State of \_\_\_\_\_ doing business as \_\_\_\_\_ ("a corporation", "a partnership" or "an individual") is hereby submitted to Wakulla County Board of County Commissioners (hereinafter called "OWNER").

In compliance with your Advertisement for Quotes, QUOTING FIRM hereby proposes to perform all WORK for the construction of **BUCKHORN CREEK BRIDGE REPLACEMENT** in strict accordance with the CONTRACT DOCUMENTS, within the time set forth therein, and at the prices stated below.

By submission of this QUOTE, each QUOTING FIRM certifies, and in the case of a joint QUOTE each party thereto certifies as to its own organization, that this QUOTE has been arrived at independently, without consultation, communication or agreement as to any matter relating to this QUOTE with any other QUOTING FIRM or with any competitor.

QUOTING FIRM hereby agrees to commence WORK under this contract on or before a date to be specified in the NOTICE TO PROCEED and to fully complete the PROJECT within 60 consecutive calendar days thereafter or April 1, 2010, whichever comes first. QUOTING FIRM further agrees to pay as liquidated damages, the sum of \$ 1,000.00 for each consecutive calendar day thereafter as provided in Item 15 of the General Conditions.

QUOTING FIRM acknowledges receipt of the following ADDENDUM:

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_.

## BUCKHORN CREEK BRIDGE REPLACEMENT

The QUOTING FIRM agrees to perform all the work described in the CONTRACT DOCUMENTS for the following prices:

### QUOTE SCHEDULE

NOTE: QUOTES shall include sales tax and all other applicable taxes and fees.

<i>Item</i>	<i>Description</i>	<i>Qty.</i>	<i>Unit</i>	<i>Unit Price</i>	<i>Total</i>
<b>1.0 GENERAL COSTS</b>					
1.1	MOBILIZATION (2% of Quote max)	1	LS		
1.2	BONDS AND INSURANCE (2% of Quote max)	1	LS		
1.3	MAINTENANCE OF TRAFFIC (2% of Quote max)	1	LS		
1.4	EROSION CONTROL	1	LS		
SUBTOTAL (1.1-1.4)					
<b>2.0 ROADWAY CONSTRUCTION</b>					
2.1	BRIDGE CONSTRUCTION	1	LS		
2.2	SHEET PILING	1	LS		
2.3	GUARDRAIL	1	LS		
<b>3.0 ALTERNATES</b>					
3.1	YORK TIMBER BRIDGE	1	LS		
3.2	PRE-CAST CONCRETE BRIDGE	1	LS		
SUBTOTAL (1.1-3.2)					

### MAJOR EQUIPMENT SCHEDULE:

The Contractors are hereby required to list all major suppliers of material and/or equipment to be incorporated within this work. Space is provided below for listing of such material suppliers or equipment vendors.

Failure to completely fill in the following listing may be considered by the Owner as non-responsiveness to the request for Quotes or intent of the Contract and may therefore be a cause of rejection.

In the event the Contract proposes an "or equal" substitute to the item(s) specified on the drawings or in the specifications, additional information is required by the Engineer to fully evaluate the substitute item. Otherwise, the contractor may submit an "or equal" substitute at his own risk.

## **BUCKHORN CREEK BRIDGE REPLACEMENT**

In order that the Engineer may determine if the proposed substitute items are the same or better in function, performance, reliability, quality and general configuration to those items specified, three sets of drawings, specifications, and full descriptive material shall be submitted by the apparent low QUOTING FIRM within 14 days of the Quote opening. Additional information necessary to evaluate these submittals may be requested by the Engineer and shall be promptly furnished by the Contractor. In the event that the equipment is not determined to be an "as equal" by the Engineer, then the material or article first named in the specifications shall be furnished by the Contractor at no additional cost or increase to the lump sum Base Quote amount. If the substitute material or equipment is determined to be an "or equal" by the Engineer, the proposed substitute material or article shall likewise be furnished by the Contractor as specified in the Base Quote amount. Design of this project is based upon the first named equipment or product specified on the drawings or in the specifications. Should a QUOTING FIRM propose furnishing other named equipment, or an "or equal" substitute, he shall comply with the following paragraph.

QUOTING FIRMS must submit data on substitutions in a timely manner during the Quoting process so that the engineer will have adequate time to review the submittal and render a decision. QUOTING FIRMS are reminded that after Quote opening:

- (a) The contractor must use the equipment and product, etc. identified in this Quote.
- (b) Substitutions not approved by the engineer by this date are subject to the discretionary approval of the engineer and if found "not equal" then the first named product must be used.

**BUCKHORN CREEK BRIDGE REPLACEMENT**

Should the Contractor furnish substitute items approved by the Engineer, he shall notify in writing the Engineer of ALL DIMENSIONAL, MECHANICAL, ELECTRICAL, AND STRUCTURAL CHANGES AND/OR REQUIREMENTS FOR THE UNIT'S USE. He shall include in his Quote, all additional construction costs of mechanical, architectural, electrical equipment and/or changes to accommodate that alternate unit. The Contractor shall carefully coordinate with the suppliers of such equipment on all modifications since costs for subsequent required modifications not included will be borne solely by the Contractor. The Quote shall also include any paid up licenses necessary for the use of the equipment, if required by the manufacturer.

Contractors shall include all subcontractors to be used on this project:

<b>Task</b>	<b>Subcontractor</b>
Sheet Piling	
Roadway	
Concrete Work	
Other Subcontractor	
Other Subcontractor	
Other Subcontractor	
Other Subcontractor	

All subcontractors must be pre-qualified by the FDOT for the type of work being performed. This Quote shall include all sub-contractor's FDOT Prequalification letter (major work groups). Failure to include this letter may be considered by the Owner as non-responsiveness to the request for Quotes or intent of the Contract and therefore may be a cause of rejection.

Respectfully Submitted:

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Title

\_\_\_\_\_  
Address

\_\_\_\_\_  
Date

\_\_\_\_\_  
Phone Number

SEAL:  
(If Quote by Corporation)